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SECTION J - LIST OF ATTACHMENTS 

ATTACHMENT J-5 - DUF6 SERVICES & CONTRACT INTERFACE REQUIREMENTS MATRIX  

 

DUF6 SERVICES & CONTRACT INTERFACE MATRIX 

The purpose of the Matrix is to identify services provided to the Contractor and those services to be provided by the 
Contractor to other entities.  DOE completed due diligence in identifying the service and interface requirements.  
However, the Matrix may not be an all-inclusive listing.  DOE Portsmouth and Paducah site contractors (the DOE site 
contractors) provide various services at the Portsmouth and Paducah sites, and retain the responsibility to reach 
agreement on interfaces and for the appropriate delivery of services.  This Matrix will be updated as circumstances 
change.  The Contractor shall support the DOE site contractors and the United States Enrichment Corporation (USEC) 
as necessary in implementation of the Shared Site Agreement (as defined below).  The Contractor shall develop and 
implement an Interface Management Plan as an interface management tool that does not take precedence over 
the requirements identified herein, but will ensure Shared Site Agreement responsibilities are effectively 
managed. 

Section 1:   Services Provided by the Contractor 

Item Activity 
Interface Requirement & Cost 

Allocation 
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Plan Development.  The Contractor develops and executes several plans, which 
provide integrated management of key aspects of the Contract scope.  These plans 
include: 

• Conversion Facility Operations and Management Plan – identifies 
Conversion Facility operational modes, shifts, and schedules, and cylinder 
selection and sequencing for conversion. 

• Conversion Product Management Plan – identifies quantities and schedules 
for conversion products (AqHF), which may be offered for sale, and required 
management from generation to ultimate disposition. 

• Waste Management Plan – identifies quantities and schedules for waste 
products, and required management from generation to ultimate disposition.  

• Cylinder Surveillance and Maintenance Plan – identifies actions to manage 
the inventory of cylinders stored in the cylinder yards under the Contractor’s 
control.     

• Interface Management Plan- identifies site interfaces and requirements 
necessary to implement the Shared Site Agreement and effectively 
perform conversion operations consistent with shared site 
responsibilities. 

The Contractor provides planning 
projections and interface information 
to DOE site contractors, USEC, waste 
disposal facilities, conversion product 
purchasers and other entities needing 
information to achieve DOE missions 
or policy. 

Participation in site activity is 
mandatory. 

The Contractor bears Contractor 
costs.   

Section 1:   Services Provided by the Contractor 

Item Activity 
Interface Requirement & Cost 

Allocation 

2 Conversion Product Disposition. The Contractor interfaces with potential 
purchasers of conversion products as defined in Section C. 

The Contractor receives input from 
and provides services to the 
purchasers of conversion products. 

Participation in site activity is 
mandatory. 

The Contractor bears Contractor 
costs, although some costs may be 
reimbursable as defined in separate 
contract or sales agreement.  

 


